

# MASUDI RENOVATION & CONSTRUCTION

PO.BOX 6891, MTWARA, TANZANIA / tel: 0692323500, 0782570620

MR/MS: Hreat to Heart Foundation

03. 05. 2016/ Vaild 15days

## QUOTATION

DETAIL	Area(m <sup>2</sup> )	Unit	tsh
Renovation for Tandahimba District Hospital Eye Clinic	98		15,288,000
- Construction materials : 6,538,000 /-			
- Water system(water tank, pipe connection etc): 3,700,000/-			
- Wiring : 350,000 /-			
- Materials delivery: 500,000/-			
- Repairing cost(roof, ceiling board, 8pcs of windows, 7pcs of doors): 1,300,000/-			
- Labor charge: 2,900,000/-			
Renovation for Newala District Hospital Eye Clinic	38		6,726,000
- Construction materials : 1,676,000 /-			
- Water system(water tank, pipe connection etc): 1,600,000 /-			
- Wiring : 250,000/-			
- Materials delivery: 600,000 /-			
- 4pcs of windows aluminium & installation: 1,200,000 /-			
- Labor charge: 1,400,000/-			
Sub Total			22,014,000
TAX(18%)			-
Total Amount			22,014,000

**MASUDI**

RENOVATION & CONSTRUCTION



# MASUDI RENOVATION & CONSTRUCTION

PO.BOX 6891, MTWARA, TANZANIA / tel: 0692323500, 0782570620

MR/MS: Hreat to Heart Foundation

03. 05. 2016/ Vaild 15days

## QUOTATION

DETAIL	Area(m²)	Unit	tsh
Renovation & new building for Masasi District Hospital Eye Clinic	49		24,305,000
- Construction materials : 17,905,000 /-			
- Water system & wiring: 900,000/-			
- 2pcs of windows aluminium & installation: 1,000,000/-			
- Materials delivery: 1,000,000/-			
- Labor charge: 3,500,000/-			
Renovation & new building for Nanyumbu District Hospital Eye Clinic	52		30,401,000
- Construction materials : 19,151,000 /-			
- Water system & wiring: 4,450,000/-			
- 2pcs of windows & doors aluminium & installation: 1,500,000/-			
- Materials delivery: 1,000,000/-			
- Labor charge: 4,300,000/-			
Sub Total			54,706,000
TAX(18%)			-
Total Amount			54,706,000

**MASUDI**  
RENOVATION & CONSTRUCTION



# MASUDI RENOVATION & CONSTRUCTION

PO.BOX 6891, MTWARA, TANZANIA / tel: 0692323500, 0782570620

MR/MS: Hreat to Heart Foundation

03. 05. 2016/ Vaild 15days

## QUOTATION

DETAIL	Area(m <sup>2</sup> )	Unit	tsh
Renovation & new building for Mtwara District Hospital Eye Clinic	198		15,906,000
- Construction materials : 7,206,000 /-			
- Water system & wiring: 4,200,000/-			
- Materials delivery: 1,500,000/-			
- Labor charge: 3,000,000/-			
Sub Total			15,906,000
TAX(18%)			-
Total Amount			15,906,000

**MASUDI**  
RENOVATION & CONSTRUCTION